July 15, 2020

TO: Prospective Bidders

RE: UMPI Solar Array - Addendum Number 02

This Addendum forms a part of the Contract Documents and modifies the original Bidding Documents dated June 27, 2020, as noted below. Please acknowledge receipt of the Addendum in the space provided on the Bid Form. Failure to do so may subject bidder to disqualification.

Addendum 02 consists of the following:
- Clarifications
- Document Changes
- E-101
- E-600
- E-601
- SKC-01

Clarifications
1. The selected contractor shall be responsible for maintaining a complete and current set of “Redlines” documenting any field changes to the Bidding Documents throughout the duration of construction.
2. The selected contractor shall attend (2) remote conferences with the project team per month throughout the duration of construction.
3. Q: “According to the RFP information it appears that UMPI is looking for construction only with no engineering or procurement scope included. Is that correct?”
   A: UMPI is looking for construction services, as well as procurement of all materials, aside from the medium voltage transformer and switchgear for the ‘Main Array,’ which will be furnished by the Campus. All other required materials will need to be provided by the contractor.

Document Changes
1. REPLACE E-101 within the Contract Documents with the enclosed E-101 “SITE LAYOUT - PRESIDENT’S ARRAY.”
2. ADD Sheet E-600 “SYSTEM LABELING – MAIN ARRAY” to the Contract Documents.
4. REVISE C-201 as depicted within enclosed sketch SKC-01.
5. REMOVE Concrete washout from sheet C-401 “Main Array - Grading and Erosion Control Plan”
6. REMOVE Concrete washout detail from sheet C-501 “Construction Details”
7. REMOVE Concrete pad detail from sheet C-501 “Construction Details”

END OF ADDENDUM 02
NEW GRAVEL PAVEMENT

NEW UNDERGROUND ELECTRIC

NEW 16' WIDE ACCESS GATE

INVERTER RACK, SEE ELECTRICAL PLANS

SITE AND UTILITY PLAN

SCALE: 1" = 30'

LaBella
Powered by partnership.

300 State Street, Suite 201
Rochester, NY 14614
585-454-6110
labellapc.com © 2020 LaBella Associates

UmP1 Solar Array
181 Main Street, Presque Isle, ME 04769

© 2020 LaBella Associates
7/15/2020 4:19:30 PM

It is a violation of New York Education Law Article 145 Sec.7209 for any person, unless acting under the direction of a licensed architect, professional engineer, or land surveyor, to alter or change in any way, any drawing bearing the seal of an architect, engineer, or land surveyor to include, alter, or change in any way, any drawing bearing the seal of an architect, engineer, or land surveyor to include, alter, or change in any way, any drawing bearing the seal of an architect, engineer, or land surveyor, unless authorized and signed by the architect, engineer, or land surveyor and the seal shall be accompanied by their signature and date of such alteration, and a specific description of the alteration.